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PURPOSE, USE AND CONFIDENTIALITY 

This Scope of Work document has been prepared by Audalia Resources Limited to outline 
the scope required in relation to a specific work programme in order to make a Request for 
Proposal from potential contractors.  It is not intended as a public document and may not 
be distributed in whole or in part to other parties without the written consent of Audalia 
Resources Limited. 

 

ABBREVIATIONS AND DEFINITIONS 

The following definitions and abbreviations apply to this Scope of Work document only.  

Company or Audalia Audalia Resources Limited ACN 146 035 690 of Level 
1, Office F, 1139 Hay Street, West Perth WA 6005. 

Contractor Company stated in the Contract as the Contractor 
appointed in writing by the Company to carry out the 
SOW.  

Contract Contract for the SOW. 

D&C Design and Construct 

DFS Definitive Feasibility Study 

DBCA                                               Department of Biodiversity, Conservation & Attractions 

DPaW                                               Department of Parks and Wildlife 

DMIRS Department of Mines Industry Research and Safety 

Documents Drawings, data and information 

EPA Environmental Protection Authority 

L Litres 

Max Maximum 

Min Minimum 

Ngadju person A person from the Ngadju native title claim group of 
the Ngadju claim having National Native Title Tribunal 
claim number WC 99/2 and Federal Court matter 
number WCD 2014/004. 
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RFP Request for Proposal 

SOW Scope of Work   

Site or Project The Medcalf Project, consisting of 5 tenements held by 
the Company and comprising three exploration 
licences, one Miscellaneous licence and one Mining 
Lease as illustrated in Figure 2. 

State State Government of Western Australia 

 

 
 
 

LISTING OF FIGURES 
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Figure 2 Tenements Location Map 

Figure 3 Drill hole Rehabilitation Guidelines (DMIRS, 2007) 
 

 
 

LISTING OF APPENDICES 

Appendix Description 
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1. INTRODUCTION 

Audalia Resources Limited (Audalia) is an ASX-listed company (ASX Code: ACP) and 
the owner of the Medcalf Vanadium Project located in the Lake Johnston region of 
Western Australia. Audalia is proceeding with a Definitive Feasibility Study (DFS) on 
the Medcalf Project based on an Indicated and Inferred Mineral Resource of 31.8 Mt at 
0.45% V205 and 8.34% TiO2.  

 

The Company is seeking to engage the services of an Earthmoving Contractor to 
undertake rehabilitation work on 48 drill sites following completion of a RC drilling 
programme at the Medcalf Site. Audalia will be supervising the works as part of 
programme. 
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This document sets out Audalia’s requirements for Earthmoving services required, 
being the Scope of Works (SOW) and provides information about the Project sufficient 
for a drilling Contractor to provide a proposal and schedule of fees for the services 
required. The successful Contractor will be chosen based on the submitted proposals. 

 

2. PROJECT DESCRIPTION 

2.1 Location and Access 

 

The Medcalf vanadium deposit is located 470km east-southeast of Perth, Western 
Australia (see Figure 1). The nearest town is Norseman, 100km to the north-east. 

 

The deposit outcrops atop hills in the Bremer Range, at an elevation of some 400m 
above sea level, with topographic relief of approximately 100m within the 38.06km2 of 
project tenements. 

 

The Medcalf project (the Site) consists of 5 tenements held by Audalia Resources 
Limited comprising of three Exploration licences, one Miscellaneous Licence and one 
Mining Lease as illustrated in Figure 2.  
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Figure 1 - Location Map 

 

 

 

There are no competing land uses, with the entire project area being on undeveloped 
vacant crown land. The Shire of Dundas is the local government area. The traditional 
owners of the land on which the Medcalf Project sits are the Ngadju native title claimant 
group, with whom Audalia has a Land Access and Heritage agreement.  
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Figure 2 -Tenement and Drill site Location MapInfrastructure 

Norseman is the nearest town and is well established as a mine support centre that 
can provide accommodation, supplies and direct access to the highway. There is no 
infrastructure in the vicinity of the Project area. 

The nearest airfield is 10km south of the Maggie Hays Mine (which is under care and 
maintenance). 

A large cleared area is available for setting up camping facilities close to the deposit 
and for laydown of equipment. This camping area will be shared with Audalia personnel 
and other Contractors. 

Audalia is unable to supply accommodation, messing, water storage, fuel storage or 
communications at Site, so the Contractor will need to be entirely self-sufficient in this 
regard. 

2.2 Environment 

The Medcalf deposit occurs in a fairly remote wilderness area with a number of 
extremely sensitive environmental issues needing to be taken into consideration by all 
companies and personnel operating on Site. 

To date there have been six flora and vegetation surveys conducted by environmental 
consultants for the Medcalf Project.   Ten vegetation communities have been identified 
within the Medcalf Project area.  
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One Threatened Flora species, Marianthus aquilonaris (T), was identified within the 
Medcalf Project survey area. This plant is difficult to identify by untrained personnel. 

Areas where this low shrub grows are marked by yellow “hockey stick” markers on the 
track verge. It is very important that there is no entry off-road into these areas 
undertaken by personnel and especially by vehicles. 

In addition, 6 Priority Flora species (as listed by the Department of Parks and Wildlife 
(DPaW) were also identified within the Medcalf Project area. Driving in these areas 
without supervision would have dire consequences to the project. Clearing in these 
areas would have very dire consequences to the project. 

 

2.3 Native Title and Other External Stakeholders 

The Site is situated on land that is subject to a determination of native title in favour of 
the Ngadju People (Graham on behalf of the Ngadju People v State of Western 
Australia [2014] FCA 1247). Audalia has an existing heritage agreement with the 
Ngadju People. The agreement confirms Audalia’s commitment to compliance with the 
Aboriginal Heritage Act 1972. It also includes a consultation process to minimise, and 
to the extent possible avoid, impact to any Aboriginal heritage values of the area.  

There is one known registered Aboriginal site within Audalia’s tenements, being Lake 
Johnson 5/1395. The site is at the periphery of Audalia’s mining lease application. This 
site has not been impacted and is not at risk of being impacted by any previous or 
current PoW of Audalia’s. 

An archaeological heritage survey has been undertaken over Mining Lease M63/656. 
Representatives of the Ngadju People carried out ethnographic surveys in 2012 over 
areas proposed for mineral exploration requiring varying levels of land disturbance.  

Areas of ethnographic significance need to be taken into consideration and respected 
by all companies and personnel operating on Site.  However, there are no such areas 
that will be impacted or which are at risk of being impacted by this proposed drilling 
programme. 

The main external stakeholders of the Medcalf Project include: Ngadju native title 
claimant group, DMIRS, DPaW (Environmental Management Branch Perth Office), 
DPaW (South-Coast Regional Office), Department of Regional Lands Development 
(Goldfields/Esperance), Department of Biodiversity, Conservation and Attractions 
(DBCA), Non-Government Organisations (i.e. Wilderness Society, Wildflower Society, 
Conservation Council etc.), Optus and Telstra Telephone Communications, Shire of 
Dundas, Shire of Esperance and Department of Transport. 

 

3. COMPANY STANDARDS AND POLICY 

3.1 Employment policy 

Where a Ngadju person applies for an advertised employment vacancy and that 

applicant meets the Contractor’s requirements for the position, that applicant shall be 

awarded the position. 
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4. QUALITY SYSTEMS 

4.1 General 

The Contractor shall specify and maintain a quality management system to ensure the 
quality of all work, to be provided under the contract meets the design and performance 
requirements specified by the Company. 

The Contractor shall provide, for review and approval by the Company, a Quality 
Management Plan for the works, which shall incorporate as a minimum, all procedures, 
check and test sheets, ITP’s, hold points and proposed lot definitions for the works.  

. 

5. SCOPE OF WORK 

5.1 Commencement Date 

Commencement will depend on completion of a RC drilling programme. Audalia 
anticipates the work will commence on May 1st, 2018, or as mutually agreed in writing 
by both parties. 

5.2 Completion Date 

At completion of all rehabilitation work as mutually agreed in writing by both parties. 

5.3 Rehabilitation Scope 

The scope of works is to rehabilitate 48 drill sites (8 x 20m) and leave the access tracks 
open for future exploration. The Contractor must ensure not to interfere with the 
plugged drillholes which will be marked by a grid peg. All compacted ground around the 
drillsite must be scarified and any topsoil soil stockpile spread across the site. An 
Audalia representative will inspect each site after earthworks to make sure its meets 
the DMIRS guidelines. 

 

Rehabilitation will be undertaken in accordance with DMIRS Exploration Rehabilitation 
Guidelines (2007). When Diamond drilling is completed drill holes will be backfilled. 
Plastic plugs will be used to prevent animals from getting trapped in the drill holes while 
they are still active. The following information has been provided for further clarification 
of rehabilitation approaches.  

 

Where disturbed areas and drill holes are not required for ongoing exploration 
programmes, completion of rehabilitation will occur within 6 months of the end of the 
drilling program. If Audalia requires the area to remain open (un-rehabilitated) for future 
developments an extension application will be made to the DMIRS within 3 months of 
drilling completion Rehabilitation will be conducted using the sequence and methods 
outlined in Table 3 – Typical Rehabilitation Approach and Figure 3 - Drill hole 
Rehabilitation Guidelines (DMIRS, 2007) 
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At the completion of exploration, the rehabilitation will involve disguising track 
entrances by placing branches/debris/rocks over the entrance and/or brushing over 
vehicle tracks to prevent/discourage tourists detouring from the main access routes. 

 

Prior to the preparation of a works completion report, as required by the POW approval 
process, Audalia will conduct a completion inspection to ensure all rehabilitation 
requirements have been implemented.  Officers from DPaW and DMIRS will be invited 
to attend the completion inspection.  In conducting the inspection, the following 
completion criteria will be considered: 

• Only pre-existing access tracks remain (unless agreed upon with 
DMIRS/DPaW); 

• All tracks no longer required for the exploration activity have been appropriately 
disguised, closed, rehabilitated (where required) so they are no longer obvious 
or apparent; 

• All drill pads and sumps have been appropriately covered and ripped where 
required; 

• All drill holes have been backfilled and/or capped and covered; 

• No permanent markers (flagging tape, posts, drill collars etc.) are apparent 
(unless agreed upon with DMIRS to remain till end of PoW); 

• All RC spoil has been buried or blended into soil surface; 

• All hostile spoil has been buried/collected for storage; 

• All non-hostile spoil (RAB) remains at site;  

• All rubbish has been removed; 

• No hydrocarbon contaminated soil occurs at drill sites; and 

• No declared weed growth observed along tracks or within the rehabilitated 
areas. 

  



 SOW – Rehabilitation Services - Drill Sites 
 

ACP-GEO-1100-SOW-0003_4  Page 11 of 19 

 

Time Period Procedure 

Immediately after drilling 

Cap the drill hole below surface immediately after drilling has 
been completed to prevent animals from entering or becoming 
trapped in the holes. Use black cap (smaller diameter) for RC 
holes.  Use orange cap for Diamond holes (larger diameter)  

 

 

 

 

 

Remove rubbish, wastes and equipment 

Remove/remediate any hydrocarbon spills 

One Month after drilling 
Remove non-permanent markers (excluding those agreed to 
remain) 

Six Months after drilling 

Remove RC and DD spoil piles by either disposing down the 
hole/burying in sump (for hostile materials).  

Dig down approximately 400mm from the surface of the collar, 

exposing the top section of the collar pipe. 

Cut the top 400mm section of the collar pipe off with a collar 

cutter. If smaller PVC pipe has been left in the hole after 

geophysical surveys, this will also need to be cut. 

Seat the plug firmly into the top of the casing. 

Backfill the drill hole to the surface with low permeability material 

(e.g. clay/oxide drill cuttings). 

Mound over the backfilled hole to facilitate water shedding away 

from the hole with low permeability material (approximately 

200mm by 800mm wide) and cover with topsoil. See Appendix 

1. 

Backfill sumps once dry with removed subsoil.  

Windrows higher than 100mm should be back bladed onto the 
adjacent area prior to ripping. 

Scarify tracks and drill pads along the contour, re-spread 
vegetation to promote germination and plant growth and block 
track entrances to prevent third 
party access.  Rehabilitation 
should be planned to take best 
advantage of seasons.  This 
may include completion of 
rehabilitation works in time for 
the rains. 

Table 2 -Typical Rehabilitation Approach 
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Figure 3 - Drill hole Rehabilitation Guidelines (DMIRS, 2007) 

 

6. SAFETY HEALTH AND ENVIRONMENT 

6.1 Authorised Personnel 

The Contractor must only allow authorised personnel onto the Medcalf Site. 

6.2 Safe Systems of Work 

The Contractor will have a fully documented Safety Health and Environment (SHE) 

system, which must include Safe Systems of Work for all operations being 

undertaken as part of the services under this contract. Key documents that the 

Contractor’s SHE system must address include: 

• “Mineral Exploration Drilling – Code of Practice” published by the Western 
Australian government; 

• “Mines Safety and Inspection Act 1994”;  and  

• “Mines Safety and Inspection Regulations 1995”.  

The Contractor must have a Safe System of Work for working in remote areas 

including a safe journey management system for travel to and from remote areas 

(viz Medcalf Site) and emergency response procedures. 
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All Contractor personnel must have been trained in these Safe Systems of Work. 

6.3 Inductions 

A site induction and reconnaissance of the drill sites and requiring rehabilitation will 

be conducted prior to work commencing. The Audalia Representative will supply the 

contractor with a detailed map of the area showing the defined tracks and drill sites 

and PoW conditions and take them to the drill sites. 

The Audalia Representative should ensure that the contractor is completely aware 

of their obligations and commitment to follow the CMP. 

All Contractor personnel must have undertaken an Audalia Environmental Induction 

prior to travelling to the Tenements.  

The Contractor will be responsible for safety inductions, policies and procedures for 

their own personnel. Audalia will review the Contractor’s SHE policies and 

procedures to ensure they are sufficient to ensure safety on the Tenements. 

6.4 Environmental Training 

A site specific induction must be undertaken as a condition of site entry and these 

are provided to all employees and contractors prior to commencing work.   As part 

of this process, all employees are made aware of and directed to Audalias 

Conservation Management Plan.   

Environmental induction training of the workforce includes: 

• Overview of the legislation and responsibilities; 

•  Overview of environmental issues and management procedures including: 

o Inspections; 

o Incident Reporting; 

o Flora; 

o Fauna; 

o Ground Disturbance; 

o Vegetation Clearance; 

o Access Tracks and Drill Pads; 

o Drilling Operations; 

o Post Drilling Site Clean-up; 

o Surface Water; 

o Rehabilitation; 

o Vehicle and Equipment Servicing; 

o Hydrocarbon and Chemical Management and Transport; and 

o Hydrocarbon and Chemical Spills. 
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6.5 Environmental Incidents 

All environmental incidents must be reported within 24 hours on the standard 

Audalia Incident Report Form. Any spillage of saline water, hydrocarbons or other 

substances are to be reported as hazards (<20 litres) or incidents (>20 litres). 

• Any spills of hydrocarbon which exceed 250 litres, or saline water in excess of 

1000 litres, are to be reported to the Audalia Representative immediately. Spills 

of this volume will be reported to the DPaW. 

• Corrective actions are to be assigned to prevent the incident from occurring 

again. 

• Audalia will notify the DPaW regional office of environmental incidents, 

including, but not limited to: 

o Illegal clearing, that is clearing that has not been approved under a PoW; 

and 

o Accidental impacts to vegetation from exploration equipment. 

6.6 Inspections 

Upon bringing any equipment onto any of the Site, the Contractor must provide 

Audalia with evidence that such equipment is in a safe operating condition, as 

Audalia’s Representative reasonably requires and a schedule detailing the 

maintenance plan and procedures to be utilised to maintain the Contractors 

Equipment during the time it is expected to be on any of the Site. 

A senior representative of the Contractor must undertake inspections of all rigs, 

vehicles and equipment immediately prior to their departure for the Site to ensure 

they have been cleaned thoroughly removing all mud, dirt and contaminants prior to 

entering the Site; so as to comply with Audalia’s environmental tenement 

conditions. 

The Contractor must present all vehicles and equipment upon arrival at Site to the 

Audalia Representative for inspection. 

6.7 Maintenance of Contractors Equipment 

The Contractor must properly maintain the Contractor’s equipment in a safe and 

efficient operating condition. 

The Contractor must carry out the following maintenance inspections at each 

Drilling Operation and keep written records available for Audalia’s inspection: 

Daily safety inspections of equipment (pre-start); 

Periodic safety and mechanical inspections of camp, messing, maintenance and 

storage facilities. 
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6.8 Protection of the Environment  

The Contractor will take all reasonable steps to protect the environment in and 

around the Site. The Contractor will ensure that, where applicable, the following 

procedures are adhered to by the Contractor and the Contractor’s Personnel: 

Vehicles and equipment will be restricted to established Drill Pads, roads or tracks. 

Any personnel found to have driven vehicles or machinery off these onto naturally 

vegetated ground will be asked to leave the tenement immediately and reported to 

the relevant government authorities. 

Following Rain Events, movement on vehicles within and to and from the 

Tenements will be restricted as per the Rain Event Schedule. 

No open fires are to be lit during periods of fire bans. 

Disturbance to stock and wildlife will, as far as practicable, be avoided. 

No firearms nor domestic animals are allowed on the property. 

Bushes, trees and plants will not be cleared, cut down or damaged on any 

Tenement or access track associated with the Project. 

Water will not be taken from bores, dams or tanks without the approval of the 

Audalia Representative. 

7. SCHEDULE OF RATES 

The Contractor shall in their tender provide rates according to the following 

schedule. 

Mobilisation $ 

Demobilisation $ 

Labour rates $/hr 

Plant and Equipment rates $/hr Or $/day 

Travel time $/hr 

Consumables – cost Plus % 

Fuel – cost Plus % 

Other  
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8. SCHEDULE OF CONTRACTOR CAPABILITY 

The Contractor shall in their tender provide detailed information about the following 

items concerning personnel, equipment and systems the Contractor will employ in 

carrying out the services. 

• The Contractors Representative 

• Specified Crew 

• Specified Support Crew 

• Shift Arrangements 

• Support truck 

• Support vehicles 

• Camping facilities 

• Safety policy and systems 

• Environmental policy and systems 

9. AUDALIA RESPONSIBILITIES 

Audalia shall provide Contractors with the following (to be used solely in the 

performance of the Services): 

• Campsite and laydown areas; 

• Inductions for Contractor’s Personnel; 

• Audalia Representative to sign the Shift Report on a daily basis; 

10. CONTRACTOR RESPONSIBILITIES 

The Contractor shall supply the following: 

• All supervision, labour and expertise necessary to competently and efficiently 
carry out the Services; 

• Accommodation and messing for their personnel; 

• Fuel; 

• Fuel and chemical storage including appropriate environmental containment 
bunding both at the laydown and on each Site; 

• Water; 

• Water cartage; 

• Roadworthy vehicles fitted with emergency equipment, first aid kits and UHF 
radios; 

• Appropriate personal protective equipment for all personnel conducting drilling 
operations inclusive of hard hat, hearing protection, eye protection, steel capped 
boots, gloves, high visibility (orange) long sleeve shirt with reflective striping and 
trousers. 

• Appropriate personal protective equipment for all personnel conducting 
maintenance and repair operations. 

• A Shift Report on a daily basis, 
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o presentation of the Shift Report to the Audalia Representative on a daily 
basis for approval; 

o Lost time from mechanical failure of the Contractors equipment will be the 
responsibility of the Contractor. 

11. MINIMUM REQUIREMENTS OF RESPONSE TO RFP 

The following minimum requirements are required as response to the Request for 

proposal: 

• Schedule of Rates 

• Schedule of Contractor Capability 

• Listing all nominated personnel, highlighting:  

o licences 

o training and inductions 

12. ADJUDICATION TIMELINE 

 

5 January 2018 Issue of RFP 

17 January 2018 Closing date for response to RFP 

19 January 2018 Award of Contract 

 

13. APPENDICES 
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Map – Medcalf Project Location Plan 
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PURPOSE, USE AND CONFIDENTIALITY 

This Scope of Work document has been prepared by Audalia Resources Limited to outline 
the scope required in relation to a specific work programme in order to make a Request for 
Proposal from potential contractors.  It is not intended as a public document and may not 
be distributed in whole or in part to other parties without the written consent of Audalia 
Resources Limited. 

 

ABBREVIATIONS AND DEFINITIONS 

The following definitions and abbreviations apply to this Scope of Work document only.  

Company or Audalia Audalia Resources Limited ACN 146 035 690 of Level 
1, Office F, 1139 Hay Street, West Perth WA 6005. 

Contractor Company stated in the Contract as the Contractor 
appointed in writing by the Company to carry out the 
SOW.  

Contract Contract for the SOW. 

D&C Design and Construct 

DFS Definitive Feasibility Study 

DBCA                                               Department of Biodiversity, Conservation & Attractions 

DPaW                                               Department of Parks and Wildlife 

DMIRS Department of Mines Industry Research and Safety 

Documents Drawings, data and information 

EPA Environmental Protection Authority 

L Litres 

Max Maximum 

Min Minimum 

Ngadju person A person from the Ngadju native title claim group of 
the Ngadju claim having National Native Title Tribunal 
claim number WC 99/2 and Federal Court matter 
number WCD 2014/004. 
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RFP Request for Proposal 

SOW Scope of Work   

Site or Project The Medcalf Project, consisting of 5 tenements held by 
the Company and comprising three exploration 
licences, one Miscellaneous licence and one Mining 
Lease as illustrated in Figure 2. 

State State Government of Western Australia 
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1. INTRODUCTION 

Audalia Resources Limited (Audalia) is an ASX-listed company (ASX Code: ACP) and 
the owner of the Medcalf Vanadium Project located in the Lake Johnston region of 
Western Australia. Audalia is proceeding with a Definitive Feasibility Study (DFS) on 
the Medcalf Project based on an Indicated and Inferred Mineral Resource of 31.8 Mt at 
0.45% V205 and 8.34% TiO2.  

 

The Company is seeking to engage the services of an Earthmoving Contractor to 
undertake rehabilitation work on 48 drill sites following completion of a RC drilling 
programme at the Medcalf Site. Audalia will be supervising the works as part of 
programme. 
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This document sets out Audalia’s requirements for Earthmoving services required, 
being the Scope of Works (SOW) and provides information about the Project sufficient 
for a drilling Contractor to provide a proposal and schedule of fees for the services 
required. The successful Contractor will be chosen based on the submitted proposals. 

 

2. PROJECT DESCRIPTION 

2.1 Location and Access 

 

The Medcalf vanadium deposit is located 470km east-southeast of Perth, Western 
Australia (see Figure 1). The nearest town is Norseman, 100km to the north-east. 

 

The deposit outcrops atop hills in the Bremer Range, at an elevation of some 400m 
above sea level, with topographic relief of approximately 100m within the 38.06km2 of 
project tenements. 

 

The Medcalf project (the Site) consists of 5 tenements held by Audalia Resources 
Limited comprising of three Exploration licences, one Miscellaneous Licence and one 
Mining Lease as illustrated in Figure 2.  
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Figure 1 - Location Map 

 

 

 

There are no competing land uses, with the entire project area being on undeveloped 
vacant crown land. The Shire of Dundas is the local government area. The traditional 
owners of the land on which the Medcalf Project sits are the Ngadju native title claimant 
group, with whom Audalia has a Land Access and Heritage agreement.  
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Figure 2 -Tenement and Drill site Location MapInfrastructure 

Norseman is the nearest town and is well established as a mine support centre that 
can provide accommodation, supplies and direct access to the highway. There is no 
infrastructure in the vicinity of the Project area. 

The nearest airfield is 10km south of the Maggie Hays Mine (which is under care and 
maintenance). 

A large cleared area is available for setting up camping facilities close to the deposit 
and for laydown of equipment. This camping area will be shared with Audalia personnel 
and other Contractors. 

Audalia is unable to supply accommodation, messing, water storage, fuel storage or 
communications at Site, so the Contractor will need to be entirely self-sufficient in this 
regard. 

2.2 Environment 

The Medcalf deposit occurs in a fairly remote wilderness area with a number of 
extremely sensitive environmental issues needing to be taken into consideration by all 
companies and personnel operating on Site. 

To date there have been six flora and vegetation surveys conducted by environmental 
consultants for the Medcalf Project.   Ten vegetation communities have been identified 
within the Medcalf Project area.  
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One Threatened Flora species, Marianthus aquilonaris (T), was identified within the 
Medcalf Project survey area. This plant is difficult to identify by untrained personnel. 

Areas where this low shrub grows are marked by yellow “hockey stick” markers on the 
track verge. It is very important that there is no entry off-road into these areas 
undertaken by personnel and especially by vehicles. 

In addition, 6 Priority Flora species (as listed by the Department of Parks and Wildlife 
(DPaW) were also identified within the Medcalf Project area. Driving in these areas 
without supervision would have dire consequences to the project. Clearing in these 
areas would have very dire consequences to the project. 

 

2.3 Native Title and Other External Stakeholders 

The Site is situated on land that is subject to a determination of native title in favour of 
the Ngadju People (Graham on behalf of the Ngadju People v State of Western 
Australia [2014] FCA 1247). Audalia has an existing heritage agreement with the 
Ngadju People. The agreement confirms Audalia’s commitment to compliance with the 
Aboriginal Heritage Act 1972. It also includes a consultation process to minimise, and 
to the extent possible avoid, impact to any Aboriginal heritage values of the area.  

There is one known registered Aboriginal site within Audalia’s tenements, being Lake 
Johnson 5/1395. The site is at the periphery of Audalia’s mining lease application. This 
site has not been impacted and is not at risk of being impacted by any previous or 
current PoW of Audalia’s. 

An archaeological heritage survey has been undertaken over Mining Lease M63/656. 
Representatives of the Ngadju People carried out ethnographic surveys in 2012 over 
areas proposed for mineral exploration requiring varying levels of land disturbance.  

Areas of ethnographic significance need to be taken into consideration and respected 
by all companies and personnel operating on Site.  However, there are no such areas 
that will be impacted or which are at risk of being impacted by this proposed drilling 
programme. 

The main external stakeholders of the Medcalf Project include: Ngadju native title 
claimant group, DMIRS, DPaW (Environmental Management Branch Perth Office), 
DPaW (South-Coast Regional Office), Department of Regional Lands Development 
(Goldfields/Esperance), Department of Biodiversity, Conservation and Attractions 
(DBCA), Non-Government Organisations (i.e. Wilderness Society, Wildflower Society, 
Conservation Council etc.), Optus and Telstra Telephone Communications, Shire of 
Dundas, Shire of Esperance and Department of Transport. 

 

3. COMPANY STANDARDS AND POLICY 

3.1 Employment policy 

Where a Ngadju person applies for an advertised employment vacancy and that 

applicant meets the Contractor’s requirements for the position, that applicant shall be 

awarded the position. 
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4. QUALITY SYSTEMS 

4.1 General 

The Contractor shall specify and maintain a quality management system to ensure the 
quality of all work, to be provided under the contract meets the design and performance 
requirements specified by the Company. 

The Contractor shall provide, for review and approval by the Company, a Quality 
Management Plan for the works, which shall incorporate as a minimum, all procedures, 
check and test sheets, ITP’s, hold points and proposed lot definitions for the works.  

. 

5. SCOPE OF WORK 

5.1 Commencement Date 

Commencement will depend on completion of a RC drilling programme. Audalia 
anticipates the work will commence on April 9th, 2017, or as mutually agreed in writing 
by both parties. 

5.2 Completion Date 

At completion of all rehabilitation work as mutually agreed in writing by both parties. 

5.3 Rehabilitation Scope 

The scope of works is to rehabilitate 48 drill sites (8 x 20m) and leave the access tracks 
open for future exploration. The Contractor must ensure not to interfere with the 
plugged drillholes which will be marked by a grid peg. All compacted ground around the 
drillsite must be scarified and any topsoil soil stockpile spread across the site. An 
Audalia representative will inspect each site after earthworks to make sure its meets 
the DMIRS guidelines. 

 

Rehabilitation will be undertaken in accordance with DMIRS Exploration Rehabilitation 
Guidelines (2007). When Diamond drilling is completed drill holes will be backfilled. 
Plastic plugs will be used to prevent animals from getting trapped in the drill holes while 
they are still active. The following information has been provided for further clarification 
of rehabilitation approaches.  

 

Where disturbed areas and drill holes are not required for ongoing exploration 
programmes, completion of rehabilitation will occur within 6 months of the end of the 
drilling program. If Audalia requires the area to remain open (un-rehabilitated) for future 
developments an extension application will be made to the DMIRS within 3 months of 
drilling completion Rehabilitation will be conducted using the sequence and methods 
outlined in Table 3 – Typical Rehabilitation Approach and Figure 3 - Drill hole 
Rehabilitation Guidelines (DMIRS, 2007) 
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At the completion of exploration, the rehabilitation will involve disguising track 
entrances by placing branches/debris/rocks over the entrance and/or brushing over 
vehicle tracks to prevent/discourage tourists detouring from the main access routes. 

 

Prior to the preparation of a works completion report, as required by the POW approval 
process, Audalia will conduct a completion inspection to ensure all rehabilitation 
requirements have been implemented.  Officers from DPaW and DMIRS will be invited 
to attend the completion inspection.  In conducting the inspection, the following 
completion criteria will be considered: 

• Only pre-existing access tracks remain (unless agreed upon with 
DMIRS/DPaW); 

• All tracks no longer required for the exploration activity have been appropriately 
disguised, closed, rehabilitated (where required) so they are no longer obvious 
or apparent; 

• All drill pads and sumps have been appropriately covered and ripped where 
required; 

• All drill holes have been backfilled and/or capped and covered; 

• No permanent markers (flagging tape, posts, drill collars etc.) are apparent 
(unless agreed upon with DMIRS to remain till end of PoW); 

• All RC spoil has been buried or blended into soil surface; 

• All hostile spoil has been buried/collected for storage; 

• All non-hostile spoil (RAB) remains at site;  

• All rubbish has been removed; 

• No hydrocarbon contaminated soil occurs at drill sites; and 

• No declared weed growth observed along tracks or within the rehabilitated 
areas. 
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Time Period Procedure 

Immediately after drilling 

Cap the drill hole below surface immediately after drilling has 
been completed to prevent animals from entering or becoming 
trapped in the holes. Use black cap (smaller diameter) for RC 
holes.  Use orange cap for Diamond holes (larger diameter)  

 

 

 

 

 

Remove rubbish, wastes and equipment 

Remove/remediate any hydrocarbon spills 

One Month after drilling 
Remove non-permanent markers (excluding those agreed to 
remain) 

Six Months after drilling 

Remove RC and DD spoil piles by either disposing down the 
hole/burying in sump (for hostile materials).  

Dig down approximately 400mm from the surface of the collar, 

exposing the top section of the collar pipe. 

Cut the top 400mm section of the collar pipe off with a collar 

cutter. If smaller PVC pipe has been left in the hole after 

geophysical surveys, this will also need to be cut. 

Seat the plug firmly into the top of the casing. 

Backfill the drill hole to the surface with low permeability material 

(e.g. clay/oxide drill cuttings). 

Mound over the backfilled hole to facilitate water shedding away 

from the hole with low permeability material (approximately 

200mm by 800mm wide) and cover with topsoil. See Appendix 

1. 

Backfill sumps once dry with removed subsoil.  

Windrows higher than 100mm should be back bladed onto the 
adjacent area prior to ripping. 

Scarify tracks and drill pads along the contour, re-spread 
vegetation to promote germination and plant growth and block 
track entrances to prevent third 
party access.  Rehabilitation 
should be planned to take best 
advantage of seasons.  This 
may include completion of 
rehabilitation works in time for 
the rains. 

Table 2 -Typical Rehabilitation Approach 
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Figure 3 - Drill hole Rehabilitation Guidelines (DMIRS, 2007) 

 

6. SAFETY HEALTH AND ENVIRONMENT 

6.1 Authorised Personnel 

The Contractor must only allow authorised personnel onto the Medcalf Site. 

6.2 Safe Systems of Work 

The Contractor will have a fully documented Safety Health and Environment (SHE) 

system, which must include Safe Systems of Work for all operations being 

undertaken as part of the services under this contract. Key documents that the 

Contractor’s SHE system must address include: 

• “Mineral Exploration Drilling – Code of Practice” published by the Western 
Australian government; 

• “Mines Safety and Inspection Act 1994”;  and  

• “Mines Safety and Inspection Regulations 1995”.  

The Contractor must have a Safe System of Work for working in remote areas 

including a safe journey management system for travel to and from remote areas 

(viz Medcalf Site) and emergency response procedures. 
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All Contractor personnel must have been trained in these Safe Systems of Work. 

6.3 Inductions 

A site induction and reconnaissance of the drill sites and requiring rehabilitation will 

be conducted prior to work commencing. The Audalia Representative will supply the 

contractor with a detailed map of the area showing the defined tracks and drill sites 

and PoW conditions and take them to the drill sites. 

The Audalia Representative should ensure that the contractor is completely aware 

of their obligations and commitment to follow the CMP. 

All Contractor personnel must have undertaken an Audalia Environmental Induction 

prior to travelling to the Tenements.  

The Contractor will be responsible for safety inductions, policies and procedures for 

their own personnel. Audalia will review the Contractor’s SHE policies and 

procedures to ensure they are sufficient to ensure safety on the Tenements. 

6.4 Environmental Training 

A site specific induction must be undertaken as a condition of site entry and these 

are provided to all employees and contractors prior to commencing work.   As part 

of this process, all employees are made aware of and directed to Audalias 

Conservation Management Plan.   

Environmental induction training of the workforce includes: 

• Overview of the legislation and responsibilities; 

•  Overview of environmental issues and management procedures including: 

o Inspections; 

o Incident Reporting; 

o Flora; 

o Fauna; 

o Ground Disturbance; 

o Vegetation Clearance; 

o Access Tracks and Drill Pads; 

o Drilling Operations; 

o Post Drilling Site Clean-up; 

o Surface Water; 

o Rehabilitation; 

o Vehicle and Equipment Servicing; 

o Hydrocarbon and Chemical Management and Transport; and 

o Hydrocarbon and Chemical Spills. 
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6.5 Environmental Incidents 

All environmental incidents must be reported within 24 hours on the standard 

Audalia Incident Report Form. Any spillage of saline water, hydrocarbons or other 

substances are to be reported as hazards (<20 litres) or incidents (>20 litres). 

• Any spills of hydrocarbon which exceed 250 litres, or saline water in excess of 

1000 litres, are to be reported to the Audalia Representative immediately. Spills 

of this volume will be reported to the DPaW. 

• Corrective actions are to be assigned to prevent the incident from occurring 

again. 

• Audalia will notify the DPaW regional office of environmental incidents, 

including, but not limited to: 

o Illegal clearing, that is clearing that has not been approved under a PoW; 

and 

o Accidental impacts to vegetation from exploration equipment. 

6.6 Inspections 

Upon bringing any equipment onto any of the Site, the Contractor must provide 

Audalia with evidence that such equipment is in a safe operating condition, as 

Audalia’s Representative reasonably requires and a schedule detailing the 

maintenance plan and procedures to be utilised to maintain the Contractors 

Equipment during the time it is expected to be on any of the Site. 

A senior representative of the Contractor must undertake inspections of all rigs, 

vehicles and equipment immediately prior to their departure for the Site to ensure 

they have been cleaned thoroughly removing all mud, dirt and contaminants prior to 

entering the Site; so as to comply with Audalia’s environmental tenement 

conditions. 

The Contractor must present all vehicles and equipment upon arrival at Site to the 

Audalia Representative for inspection. 

6.7 Maintenance of Contractors Equipment 

The Contractor must properly maintain the Contractor’s equipment in a safe and 

efficient operating condition. 

The Contractor must carry out the following maintenance inspections at each 

Drilling Operation and keep written records available for Audalia’s inspection: 

Daily safety inspections of equipment (pre-start); 

Periodic safety and mechanical inspections of camp, messing, maintenance and 

storage facilities. 
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6.8 Protection of the Environment  

The Contractor will take all reasonable steps to protect the environment in and 

around the Site. The Contractor will ensure that, where applicable, the following 

procedures are adhered to by the Contractor and the Contractor’s Personnel: 

Vehicles and equipment will be restricted to established Drill Pads, roads or tracks. 

Any personnel found to have driven vehicles or machinery off these onto naturally 

vegetated ground will be asked to leave the tenement immediately and reported to 

the relevant government authorities. 

Following Rain Events, movement on vehicles within and to and from the 

Tenements will be restricted as per the Rain Event Schedule. 

No open fires are to be lit during periods of fire bans. 

Disturbance to stock and wildlife will, as far as practicable, be avoided. 

No firearms nor domestic animals are allowed on the property. 

Bushes, trees and plants will not be cleared, cut down or damaged on any 

Tenement or access track associated with the Project. 

Water will not be taken from bores, dams or tanks without the approval of the 

Audalia Representative. 

7. SCHEDULE OF RATES 

The Contractor shall in their tender provide rates according to the following 

schedule. 

Mobilisation $ 

Demobilisation $ 

Labour rates $/hr 

Plant and Equipment rates $/hr Or $/day 

Travel time $/hr 

Consumables – cost Plus % 

Fuel – cost Plus % 

Other  
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8. SCHEDULE OF CONTRACTOR CAPABILITY 

The Contractor shall in their tender provide detailed information about the following 

items concerning personnel, equipment and systems the Contractor will employ in 

carrying out the services. 

• The Contractors Representative 

• Specified Crew 

• Specified Support Crew 

• Shift Arrangements 

• Support truck 

• Support vehicles 

• Camping facilities 

• Safety policy and systems 

• Environmental policy and systems 

9. AUDALIA RESPONSIBILITIES 

Audalia shall provide Contractors with the following (to be used solely in the 

performance of the Services): 

• Campsite and laydown areas; 

• Inductions for Contractor’s Personnel; 

• Audalia Representative to sign the Shift Report on a daily basis; 

10. CONTRACTOR RESPONSIBILITIES 

The Contractor shall supply the following: 

• All supervision, labour and expertise necessary to competently and efficiently 
carry out the Services; 

• Accommodation and messing for their personnel; 

• Fuel; 

• Fuel and chemical storage including appropriate environmental containment 
bunding both at the laydown and on each Site; 

• Water; 

• Water cartage; 

• Roadworthy vehicles fitted with emergency equipment, first aid kits and UHF 
radios; 

• Appropriate personal protective equipment for all personnel conducting drilling 
operations inclusive of hard hat, hearing protection, eye protection, steel capped 
boots, gloves, high visibility (orange) long sleeve shirt with reflective striping and 
trousers. 

• Appropriate personal protective equipment for all personnel conducting 
maintenance and repair operations. 

• A Shift Report on a daily basis, 
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o presentation of the Shift Report to the Audalia Representative on a daily 
basis for approval; 

o Lost time from mechanical failure of the Contractors equipment will be the 
responsibility of the Contractor. 

11. MINIMUM REQUIREMENTS OF RESPONSE TO RFP 

The following minimum requirements are required as response to the Request for 

proposal: 

• Schedule of Rates 

• Schedule of Contractor Capability 

• Listing all nominated personnel, highlighting:  

o licences 

o training and inductions 

12. ADJUDICATION TIMELINE 

 

23 February 2018 Issue of RFP 

16 March 2018 Closing date for response to RFP 

23 March 2018 Award of Contract 

 

13. APPENDICES 
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APPENDIX A 

 

 

Map – Medcalf Project Location Plan 
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APPENDIX B 

 

 

Drillsites to Rehabilitate 

 

 
 
 
 
 
 
 
 
 

 



 



 


